1Q100 TECHNOLOGIES

WEBSITE PLAN & QUOTATION

Education / Coaching / Course Website

Present courses, collect student enquiries and explain how to enrol.

m 14,999

Typical project range: m14,999—m 39,999

Suitable for

Coaching classes, tutors, trainers, education consultants and course creators.
Typical website features

» Course or class listing pages

» Course detail with syllabus supplied by client

» Enquiry or registration form

Faculty/profile section

Schedule, fees and contact details

Student enquiry notification setup

» Mobile responsive design

» Basic SEO setup

Suggested pages / sections
¢ Home

» Courses / Classes

 Course Detall

» Faculty / About

» Admissions / Contact

Delivery estimate

Approx. 8-18 working days; full LMS requirements may need longer.
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1Q100 TECHNOLOGIES Website Proposal & Quotation

Packages & pricing

Select the package that matches the client's budget and requirements. All features below are subject to the final written scope.

PACKAGE PRICE SCOPE SUMMARY

COURSE STARTER m 14,999 Course pages and student enquiry form.
COACHING STANDARD 24,999 Up to 8 pages, multiple course categories, faculty section and registration workflow.
ONLINE LEARNING 39,999 onwards Basic learning portal or platform integration scoped separately.

Optional add-ons

ADD-ON SUGGESTED PRICE

Student login From = 5,000
Online payment From m 3,000 + provider fees
Quiz/progress/certificate system Custom quote

Important scope note

Video hosting, LMS subscriptions, live classes, course protection, certificates and student dashboards are not included unless
explicitly scoped.

Common exclusions unless specifically included

« Domain registration/renewal, hosting, business email and paid third-party subscriptions.

¢ Premium themes/plugins, stock media, payment provider transaction fees and API/SMS/WhatsApp usage.

« Ongoing maintenance, ongoing SEO, new pages/features and major changes after approval.
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